
01. Date : June 5, 2018
02. Agency/Office : Mactan-Cebu International Airport Authority
03. Region : Region VII
04. City/Municipality : Lapulapu City
05. Name/Location of the Project: 08.  Issued Obligation: 09.  Funding:

06. Plan Set Number:
10. Project Description: 11.  Duration to Complete:

14 calendar days

12. Technical Personnel Required: 13.  Equipments to be used:

14. Estimated Cost by Item of Work:
14.2 14.3 14.4 14.5 14.6
% of CUC Total Amount
Total Unit Quantity (Pesos) (Pesos)

#DIV/0!TOTAL

III Milling Works

V Bituminous Asphalt (Hot-laid) #DIV/0! MT          6,075.00 

IV Tack coat Application #DIV/0!
sq.m

.
       52,980.00 

#DIV/0!
sq.m

.
         1,680.00 

II Surface Preparation #DIV/0!
sq.m

.
       51,825.00 

Cold Milling Machine, Dump Truck, Vacuum Sweeping, Skid Loader,
Service Vehicles, Gen Set with tower lights, Survey Instruments,
Construction Tools, Air Compressor,Asphalt Distributor,Batching
Plant, Asphalt Paver, Steel Wheeled Roller, Pneumatic Roller,Water
Tank,Milling Machine, Truck Mounted Crane, Cargo/Low Bed Truck,

ITEM
14.1

      Scope of Work to be Done

I General Requirements #DIV/0! lot                 1.00 

Project Managers, Construction Foremans, 
Supervisor/Forman, Surveyors, Safety Officers, 
Operators, Drivers, Rakeman, Spotter and Laborers.

To overlay the portion of runway with  a dimension 30 m width 
x 1710 m length by 0.05 m thick hot-laid bituminous asphalt.
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PROJECT PROGRAM OF WORK

07.  Source of 
Funds:

MCIA RUNWAY OVERLAY - SEGMENT 4



% of Total Amount
15. Estimated Contract Cost:

A. DIRECT COST:
   1.  Materials

1.1   Cost at Source
1.2   Transportation
1.3   Storage Cost

   2.  Labor
2.1   Direct Labor
2.2   Fringe Benefits

   3.  Equipment Rentals
3.1   Rentals
3.2   Mobilization and Demobilization

   
B. INDIRECT COST:

   1.  Overhead, Contingencies & Miscellaneous 
1.1   Overhead (3% - 5% of EDC)
1.2   Contingencies (3% - 5% of EDC)
1.3   Miscellaneous (1% of EDC)

   2.  Contractors Profit (9% -11% of EDC)
   3.  VAT (12%)

 ESTIMATED CONTRACT COST -                          

16. Estimated Government Expenses:
   1.  ROW/ Site Acquisition
   2.  Soil Exploration
   3.  Project Management ( up to 5% of Project Estimated Contract Cost)
   4.  Materials to be furnished by the government

Sub-total
17. Contingency Reserves:

   1.  Physical ( up to 15% Project Estimated Contract Cost )
   2.  Price Escalation ( up to 12% of Project Estimated Contract Cost )

Sub-total
TOTAL PROJECT ESTIMATED COST -                          

Prepared by: Recommending Approval:

Engr. DENNIS A. BONDOC ACHILLES S. PONCE, PEE, MBM
Principal Engr. D OIC,  Engineering Department

Reviewed and Submitted by: Approved:

EDUARDO G. GINETE, CE, MPSM ATTY. STEVE Y. DICDICAN
OIC, Civil Works Division CEO/General Manager

BREAKDOWN OF ESTIMATED EXPENDITURES


