MACTAN-CEBU INTERNATIONAL AIRPORT AUTHORITY

Republic of the Philippines
Department of Transportation

Lapu-lapu City
PROJECT PROGRAM OF WORK

4

01. Date :June 5, 2018
02. Agency/Office : Mactan-Cebu International Airport Authority
03. Region : Region VII
04. City/Municipality : Lapulapu City
05. Name/Location of the Project: 07. Source of |08. Issued Obligation: 09. Funding:
Funds:
MCIA RUNWAY OVERLAY - SEGMENT 4
COB CY 2016
06. Plan Set Number:
10. Project Description: 11. Duration to Complete:
To overlay the portion of runway with a dimension 30 m width 14 calendar days
x 1710 m length by 0.05 m thick hot-laid bituminous asphalt.
12. Technical Personnel Required: 13. Equipments to be used:
Cold Milling Machine, Dump Truck, Vacuum Sweeping, Skid Loader,
Project Managers, Construction Foremans, Service Vehicles, Gen Set with tower lights, Survey Instruments,
Supervisor/Forman, Surveyors, Safety Officers, Construction Tools, Air Compressor,Asphalt Distributor,Batching
Operators, Drivers, Rakeman, Spotter and Laborers. Plant, Asphalt Paver, Steel Wheeled Roller, Pneumatic Roller, Water
Tank,Milling Machine, Truck Mounted Crane, Cargo/Low Bed Truck,
14. Estimated Cost by Item of Work:
14.1 14.2 14.3 14.4 14.5 14.6
ITEM Scope of Work to be Done % of cucC Total Amount
Total | Unit Quantity (Pesos) (Pesos)
| |General Requirements #DIV/O! | lot 1.00
. sg.m
I |Surface Preparation #DIV/0! 51,825.00
i |Milling Works #pivior |S9M 1,680.00
o sg.m
IV |Tack coat Application #DIV/0! 52,980.00
V  [Bituminous Asphalt (Hot-laid) #DIV/O! | MT 6,075.00
TOTAL #DIV/0!




BREAKDOWN OF ESTIMATED EXPENDITURES

% of Total

Amount

15. Estimated Contract Cost:

A. DIRECT COST:
1. Materials
1.1 Cost at Source
1.2 Transportation
1.3 Storage Cost
2. Labor
2.1 Direct Labor
2.2 Fringe Benefits
3. Equipment Rentals
3.1 Rentals
3.2 Mobilization and Demobilization

B. INDIRECT COST:
1. Overhead, Contingencies & Miscellaneous
1.1 Overhead (3% - 5% of EDC)
1.2 Contingencies (3% - 5% of EDC)
1.3 Miscellaneous (1% of EDC)
2. Contractors Profit (9% -11% of EDC)
3. VAT (12%)

ESTIMATED CONTRACT COST

16. Estimated Government Expenses:
1. ROW/ Site Acquisition
Soil Exploration

2.
3. Project Management ( up to 5% of Project Estimated Contract Cost)
4.

Materials to be furnished by the government

Sub-total
17. Contingency Reserves:
1. Physical (up to 15% Project Estimated Contract Cost )
2. Price Escalation (up to 12% of Project Estimated Contract Cost )
Sub-total

TOTAL PROJECT ESTIMATED COST
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