

PROJECT: Supply of Labor, Materials, Tools, Equipment and Supervision for the Asphalt Concrete Pavement Overlay at Taxiway Bravo 2

ABC: Php9,830,054.01

## **BID BULLETIN NO. 1**

Due to lack of quorum as the BAC/TWG members and its Secretariat will attend the three (3)-day full-length training on R.A. 9184 and its 2016 Revised Implementing Rules and Regulations (IRR) on October 15-17, 2018 at Mezzo Hotel, Mabolo, Cebu City, the submission and opening of bids for this project scheduled on October 16, 2018 is hereby reset to October 18, 2018 also at @ 2:00 o'clock in the afternoon.

Issued on October 2, 2018.

Atty. GLENN B. NAPULI

BAC-Chairperson

cc: All Interested Bidders