
NAME OF PROJECT:   

1.00                            Lot

No. UNIT
UNIT RATE

(in peso)
FINANCIAL COST

(in peso)

1.0 Temp. Facilities

  1. Temp. Office (25 sq.m.) sq.m.

sq.m.

sq.m.

2.0 lot

3.0 lot

TOTAL FOR MATERIALS

No.
NO. OF
UNITS

NO. OF
HOURS

HOURLY RATE AMOUNT

No. NO.
NO. OF
HOURS

DAILY RATE AMOUNT

TOTAL FOR LABOR

                                                D. 5% VAT 

                                                TOTAL COST

                                                DIRECT UNIT COST (total /area)

 

                                                B. O.C.M. (10% OF A)

                                                C. CONTRACTOR'S PROFIT (8% OF A)

Project Health and Safety Program 1.00            

EQUIPMENT                                                                                 

LABOR

 MOBILIZATION & DEMOBILIZATION(1% OF Materials, Equipment and Labor)

                                                A. DIRECT COST

  2. Bunkhouse and toilet/kitchen (40 sq.m.) 40.00          

  3. PMO temp. office (25 sq.m.) 25.00          

Project barricades and signages 1.00            

B GENERAL REQUIREMENTS

MATERIALS QTY

25.00          

UNIT PRICE ANALYSIS
(in pesos)

MCIA RUNWAY OVERLAY - SEGMENT 4 (30 x 1710 meters)

ITEM NO. NAME OF ITEM QUANTITY AND UNIT


