
NAME OF PROJECT:   

1,680.00                     sq.m.

No. UNIT
UNIT RATE

(in peso)
FINANCIAL COST

(in peso)

TOTAL FOR MATERIALS 0.00  

No.
NO. OF
UNITS

NO. OF
HOURS

HOURLY RATE AMOUNT

1.0 1.00  112.00  
width complete with accessories

2.0 Dump Truck (10-12 cu.m.) 1.00  112.00  

3.0 Vacuum Sweeping (2 - 4 cu.m. Hooper Bin) 1.00  112.00  

4.0 Skid Loader (Cap. 0.10-.25 cu.m.) 1.00  112.00  

5.0 Service Vehicles 1.00  112.00  

6.0 Gen Set with tower lights (10-15 KVA, 6-1000 W) 1.00  112.00  

7.0 Survey Instruments 1.00  112.00  

8.0 Construction Tools 1.00  112.00  

TOTAL FOR EQUIPMENT

No. NO.
NO. OF
HOURS

DAILY RATE AMOUNT

1.0 Project Engineer 1.00  112.00  

2.0 Construction Foreman 1.00  112.00  

3.0 Surveyor 1.00  112.00  

4.0 Safety Officer 1.00  112.00  

5.0 Laborer 8.00  112.00  

TOTAL FOR LABOR

UNIT PRICE ANALYSIS
(in pesos)

MCIA RUNWAY OVERLAY - SEGMENT 3 (30 x 1710 meters)

ITEM NO. NAME OF ITEM QUANTITY AND UNIT

C MILLING WORKS  (24 x 5 metersx14)

MATERIALS QTY

                                                A. DIRECT COST

                                                B. O.C.M. (10% OF A)

EQUIPMENT                                                                                 

Cold Milling Marchine (1.0 meter)  eff. operating

LABOR

                                                DIRECT UNIT COST (total /area)

 

 MOBILIZATION & DEMOBILIZATION(1% OF Materials, Equipment and Labor)

                                                C. CONTRACTOR'S PROFIT (8% OF A)

                                                D. 5% VAT 

                                                TOTAL COST


