UNIT PRICE ANALYSIS

(in pesos)
NAME OF PROJECT: MCIA Runway Overlay - Segment 5 (Painting of Runway 04/22 Pavement Markings)
ITEM NO. NAME OF ITEM QUANTITY AND UNIT
1A Temporary Facilities 1.0 Ls.
No. MATERIALS QTY UNIT UNIT RATE FIN(?(;“SC;AL
(in peso) .
(in peso)
I.A |Temporary Facilities (Rentals/Consumables)
I.A.1 Owner/Contractor's Field Office and Laboratory 1.00 set
inclusive of supplies and furnitures (20.00 sq.m.)
I.A.2 Kitchen, Dining, Toilet and Warehouse (20.00 sq.m.) 1.00 set
I.A.3 Bunkhouse for workmen (20.00 sq.m.) 1.00 set
I.A.4 Project Billboard/Signboard 2.00 sets
I.A.5 Utilities 1.00 I.s.
|.A.6 Permits, Clearances and other Fees 1.00 l.s.

TOTAL FOR MATERIALS

EQUIPMENT

No. ( Note: Rental rate includes NO. OF|  NO. OF HOURLY RATE AMOUNT
. UNITS HOURS

operator, fuel and oil.)

TOTAL FOR EQUIPMENT

NO. OF
No. LABOR NO. HOURS HOURLY RATE AMOUNT

TOTAL FOR LABOR

A. DIRECT COST

B. MOBILIZATION & DEMOBILIZATION(1% OF EQUIPMENT)

C. 0.C.M. (12% OF A)

D. CONTRACTOR'S PROFIT (8% OF A)

E. VAT 12%

TOTAL COST

DIRECT UNIT COST

CONTRACT UNIT COST




